



Request for Proposal

**CPE Procurement
SSA-T, Appendix 4, Annex 2**

Road Closing

Version log

Version	Initials	Date	Comments/amendments
1.0	DIK	18.10.2019	Part of the Tender documents
1.1			
1.2			

Contents

1. Road Closing4

1. ROAD CLOSING

Under and after the installation of the CPE, the Contractor is responsible having a "Roadwork safety plan". The Contractor shall work out a plan for temporary closing and/or other restrictions to traffic on the road to be accepted by NPRA.

The plan and the work shall be in accordance with the regulations described in guidelines from NPRA stated in Handbook N301 "Arbeid på og ved veg" ("Work on roads and roadsides")

([http://www.vegvesen.no/_attachment/61423/binary/964079?fast_title=H%C3%A5ndbok+N301+Arbeid+p%C3%A5+og+ved+veg+\(14+MB\).pdf](http://www.vegvesen.no/_attachment/61423/binary/964079?fast_title=H%C3%A5ndbok+N301+Arbeid+p%C3%A5+og+ved+veg+(14+MB).pdf)).

In connection with the preparation of the Roadwork safety plan, the Contractor shall work out a risk assessment plan. An accepted Roadwork safety plan shall be available minimum 10 days before the work at the specific Charging Point is expected to be performed. This plan shall be used when installing the CPE, but it can also be used for regular maintenance and for other unplanned work.

According to HB N301 different categories of roads have different acceptable time of day/week when roads may be closed. Table 1 below shows a list of the CP with the respective times when the actual roads may be closed during work.

Works that involve closing of a lane shall be performed in this installation time window.

Works that can be safely performed without closing a lane or introducing other restrictions to traffic can be performed at all times (for example work related to the cabinet).

The cost for the road closing and road work in the installation period, including lift, shall be covered by the Contractor.

Order time for notification increments is 5 -15 working days.

Table 1

CP no.	CP Name	Lanes and side areas which can be closed	Time when installation can be performed
CP1	New rv. 3/25	One lane in each direction must be open for traffic at all times	All day

Table 2

Option

CP no.	CP Name	Lanes and side areas which can be closed	Time when installation can be performed
CP2	Existing Rv.3/25	One lane in each direction must be open for traffic at all times	09:30 – 14:00 19:00 – 06:00