



**Request for Proposal**

**CPE Procurement**

**SSA-V, Appendix 6 Annex 2**

**Road Closing**

<CONTRACTOR NAME>

PAGE 1 OF 5

RV3 OG RV25 HAMAR-ELVERUM

SIGN. CUSTOMER

SIGN. CONTRACTOR

## Version log

Version	Initials	Date	Comments/amendments
1.0	DIK	18.10.2019	Part of the Tender documents
1.1			
1.2			

<CONTRACTOR NAME>

PAGE 2 OF 5

Rv3 OG Rv25 HAMAR-ELVERUM

SIGN. CUSTOMER

SIGN. CONTRACTOR

Contents

1. Road Closing ..... 4

## 1. ROAD CLOSING

Under and after the installation of the CPE, the Contractor will need a "Road work plan". The Contractor shall work out a plan for temporary closing of the road to be accepted by the Customer.

The plan and the work shall be in accordance with the regulations described in guidelines from NPRA stated in Handbook N301 "Arbeid på og ved veg" ("Work on roads and roadsides")  
[https://www.vegvesen.no/attachment/61423/binary/964079?fast\\_title=H%C3%A5ndbok+N301+Arbeid+p%C3%A5+og+ved+veg+%2814+MB%29.pdf](https://www.vegvesen.no/attachment/61423/binary/964079?fast_title=H%C3%A5ndbok+N301+Arbeid+p%C3%A5+og+ved+veg+%2814+MB%29.pdf)

English version:

[https://www.vegvesen.no/attachment/301427/binary/964080?fast\\_title=Manual+N301E+Work+on+and+along+roads.pdf](https://www.vegvesen.no/attachment/301427/binary/964080?fast_title=Manual+N301E+Work+on+and+along+roads.pdf)

In connection with the preparation of the Road work plan, it shall be worked out a risk assessment. An accepted Road work plan shall be available minimum 10 days before the work at the specific Charging Point is expected to be performed. This plan shall be used on the mounting of the CPE, but it can also be used by the regular maintenance and for other unplanned work. The plan can be worked out simultaneously with the initial plan provided by the road contractor.

According to Handbook N301 different categories of roads have different acceptable time of day/week when roads may be closed. Table 4 shows a list of the CP with the respective times when the actual roads may be closed during work.

The cost for the road closing and road work shall be included, including lift.

Order time for notification increments is 5 -15 working days.

Table 1

CP no.	CP Name	Lanes and side areas which can be closed	Time when installation can be performed	
CP1	New rv. 3/25	Road closing	Monday–Thursday:	0900–1500, 1800–2100 Max 20 minutes closing 2100–0600 Max 30 minutes closing
			Friday	0900–1300 Max 20 minutes closing
			Saturday	0800–1800 Max 30 minutes closing

Table 2

Option

CP no.	CP Name	Lanes and side areas which can be closed	Time when installation can be performed
CP2	Existing Rv.3/25	One lane in each direction must be open for traffic at all times	09:30 – 14:00 19:00 – 06:00

&lt;CONTRACTOR NAME&gt;

PAGE 5 OF 5

SIGN. CUSTOMER

Rv3 OG Rv25 HAMAR-ELVERUM

SIGN. CONTRACTOR