

- A07 Appendix 7: Total price and pricing provisions
- A07A Attachment Price and Requirement Matrices
- A08 Appendix 8: Changes to the general contractual wording
- A09 Appendix 9: Changes subsequent to the conclusion of the Agreement
- A10 Appendix 10: License terms and conditions for standard software and free software
- A11 Appendix 11: Standard Benchmarks reports and SRL benchmark results
- A12 Appendix 12: Non-Disclosure Agreement with Contractor

## 2.3 Communication

All communication between Customer and Contractor, including document submission, questions regarding the competition and other inquiries shall be made in through InfoCenter in the tendering tool Merccell as described in section 2.7 below.

There shall be no other contact or communication regarding this procurement with persons at the Customer, nor at the other Consortium members listed in 1.1.

## 2.4 Language

All communication related to this procurement shall be conducted in English only. This language requirement also applies to the Tender itself.

## 2.5 Procurement progress plan

This procurement will be conducted according to the following progress plan. All dates are tentative with the exception of the fixed tender deadline.

The tentative plan for this procurement can be found in table 1 below.

Deadline	Dato
Tender procurement announcement	October 19 <sup>th</sup> 2018
Tender deadline (fixed)	November 29 <sup>th</sup> 2018, 13:00 CEST
Tenders opening (fixed)	November 29 <sup>th</sup> 2018, 14:00 CEST
Award of contract	December 6 <sup>th</sup> 2018, 2018, 16:00 CEST
Contract signing	December 17 <sup>th</sup> 2018
Customer takes delivery	4-8 weeks after signature

*Table 2.1: Tentative Progression plan*